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SECTION 01005 
 

SUPPLEMENTARY CONDITIONS 
 
PART 1 GENERAL 
 
1.1 CONSTRUCTION RIGHTS-OF-WAY AND EASEMENTS 
 
The construction rights-of-way and easements required to perform the work 
under this contract are shown in the project plans and will be furnished 
without cost to the Contractor. 
 
1.2 REFERENCES 
 
 

UNITED STATES ARMY CORPS OF ENGINEERS (USACE) 
 

EM 385-1-1 (2003) Safety and Health Requirements 
Manual 

 
 
1.3 PERMITS 
 
1.3.1 Under Contract Clause “PERMITS AND RESPONSIBILITIES,” the Contractor 
is obligated to obtain and comply with all licenses and permits required by 
Federal, State, and local laws, codes, and regulations. 
 
1.3.2 The following dredging permits have been obtained: 
 
1.3.2.1 The Government has obtained the necessary dredging permits and 
approvals, including certification from the State Regional Water Quality 
Control Board and the Environmental Protection Agency, for dredging and 
disposal of dredged materials in the Middle Harbor Enhancement Area and Berth 
10. 
 
1.3.3 The Contractor shall apply for and obtain a demolition permit with 
the City of Alameda for Piers and Bulkhead demolition.  A building permit 
from the City of Alameda will be required for construction of the backfill 
areas.  Steel sheet pile bulkhead, steel piles and dredging work are covered 
under a separate permit which is represented by the approval of contract 
plans and specifications of this project. 
 
1.3.4 The Contractor shall be responsible for making his own arrangements 
for permits, other than those listed herein, required to complete the work 
under this contract. 
 
1.4 ORDER OF WORK 
 
1.4.1 General.  With reference to Contract Clause "SCHEDULE FOR 
CONSTRUCTION CONTRACTS" and Special Clause "COMMENCEMENT, PROSECUTION AND 
COMPLETION OF WORK," the Contractor shall mobilize adequate labor, equipment, 
and supplies and make a determined and continuous effort to complete the 
contract work within the time specified.  All work shall be performed based 
on the schedule, stage construction plans, and any required revisions that 
are accepted by or ordered by the Contracting Officer. 
 
Mobilization shall commence not later than fourteen (14) calendar days after 
date the Contracting Officer signs the notice to proceed.  Work shall 
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commence not later than thirty (30) calendar days after the date of receipt 
of notice to proceed.  The Contracting Officer will fax the notice to proceed 
to the Contractor on the day of signature.  The facsimile will be the 
official notice to proceed for the contract. 
 
1.4.2 Milestone Schedule.  Milestone 1 (Stage 1A Area) – To be 
substantially complete within 245 days from Notice to Proceed and an 
additional 90-day relocation period for BSY operations. 
 

Construct all work associated with completion of Stage 1a as described 
in Plans.  The work should be completed such that Bay Ship & Yacht 
(BSY) can tie its dry-dock #2 to the Wet Basin Bulkhead, operate such 
dry-dock in its customary manner, and not have to later move such dry-
dock #2 to enable Completion of any Stage One work. 
 
Construction and dredging should not unduly inhibit, and in no way 
prevent, ship repair activities by BSY in either dry dock or alongside 
piers or catwalks as specified in the limits of Stage One work. 
 
There is a 90-day relocation period to allow BSY to move from Pier 2 to 
the new Wet Basin Bulkhead,  during which no work can be done on either 
Pier 2, the new Wet Basin Bulkhead or Pier 5. 
 

Milestone 2 (Stage 1B Area) – To be substantially complete within 196 days 
from Notice to Proceed and an additional 20 day relocation period for tenants 
along inner bulkhead. 
 

Construct all work associated with the Inner Bulkhead improvements 
between Working Point 6 and Station 9+50.  Improvements shall be 
serviceable and useable for the temporary relocation of tenants along 
the shoreline. 
 
Work in Stage 1b outside WP6 and Station 9+50 is not constrained by 
Milestone 2 and is limited only by construction duration set in Section 
52.211-10 from Contract documents. 
 
There is a 20-day relocation period to allow Marine express to move 
from Pier 2 to the new Inner Bulkhead, during which no work can be done 
on either Pier 2, or from WP6 to Station 9+50. 
 

Milestone 3 (Stage 2 Area) – To be substantially completed 168 days after the 
completion of Milestone 1 and Milestone 2 and its respective relocation 
periods. 
 

Complete the demolition of catwalk and dolphins along Pier 5, and 
demolition and retrofit of Pier 2, and all associated dredging in the 
area. 
 
Complete all work associated within Stage 2 Area as shown on Plans and 
any remaining work associated with Stage 1A Area or Stage 1B Area, not 
completed in Milestones 1, and 2. 

 
1.5 GENERAL SAFETY REQUIREMENTS 
 
1.5.1 General.  Safety and Health Requirements will be strictly enforced 
under this contract.  Contractor shall assign and provide a full-time Safety 
and Health Manager who oversees field operations and implementation of all 
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accident prevention and safety plans.  Refer to Section 01525 for additional 
requirements. 
 
1.6 PUBLIC SAFETY 
 
Under the Contract Clause "PERMITS AND RESPONSIBILITIES", the Contractor 
shall provide temporary fencing, barricades, and/or guards as required to 
provide protection in the interest of public safety.  Whenever the 
Contractor's operations create a condition hazardous to the public, he shall 
furnish at his own expense and without cost to the Government, such flagmen 
and guards as are necessary to give adequate warning to the public of any 
dangerous conditions to be encountered, and he shall furnish, erect, or 
maintain such fences, barricades, lights, signs and other devices as are 
necessary to prevent accidents and to avoid damage or injury to the public. 
Flagmen and guards, while on duty and assigned to give warning to the public 
that the project is under construction and of any dangerous conditions to be 
encountered as a result thereof, shall be equipped with red wearing apparel 
and a red flag.  Signs, flags, lights, and other warning and safety devices 
shall conform to applicable city, county, and state requirements.  Should the 
Contractor appear to be negligent in furnishing adequate warning and 
protective measures, the Contracting Officer will direct attention to the 
existence of a hazard, and the necessary warning and protective measures 
shall be furnished and installed by the Contractor without additional cost to 
the Government.  The installation of any general illumination shall not 
relieve the Contractor of his responsibility for furnishing and maintaining 
all devices necessary to provide protection to all parties concerned. 
 
1.7 PROJECT SIGN(S) 
 
At the land construction area, the project sign shall be constructed in 
accordance with Figures 1 and 2 included at the end of this section.  The 
location of the project sign shall be subject to the approval of the 
Contracting Officer.  Signs shall be painted semi-gloss white and lettering 
shall be painted in semi-gloss black.  The castle decal will be furnished by 
the Government.  The sign shall be erected as soon as possible and within 5 
days after date of commencement of construction under this contract.   
 
1.7.1 Other Identification.  All floating plant, including survey vessels, 
shall carry signs, both port and starboard, identifying that they are working 
under Corps of Engineers contract.  The signs shall have red block lettering, 
not less than six inches high with the wording "U.S. ARMY CORPS OF ENGINEERS 
CONTRACT NO. (to be provided by Contracting Officer).  Sign background shall 
be white.   
 
1.8 BULLETIN BOARD 
 
1.8.1 General.  The Contractor shall construct and erect a bulletin board 
which shall be accessible at all times and shall contain a copy of wage 
rates, equal opportunity notice and such other items required to be posted.  
The bulletin board shall be mounted at a highly visible location on the 
dredge, or erected at the location directed by the Contracting Officer.  The 
bulletin board shall be erected as soon as possible and within 5 days after 
commencement of construction under this contract. 
 
1.8.2 Construction.   The bulletin board shall be weatherproof, 
approximately 36 inches wide and 30 inches high, with hinged glass door.  
Bulletin board shall be painted or have approved factory finish. 
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1.8.3 Maintenance and Disposal.  The Contractor shall maintain the 
bulletin board in good condition throughout the life of the contract.  The 
bulletin board shall remain the property of the Contractor and upon 
completion the contract, shall be removed from the site. 
 
1.9 HARD HAT SIGN(S) 
 
The Contractor shall construct and erect hard hat sign(s) mounted at highly 
visible locations at the construction site and on each dredge.  The hard hat 
sign(s) shall be constructed in accordance with Figures 3 and 3A included at 
the end of this section.  At the land construction area(s), the hard hat 
sign(s) shall be securely bolted to the supports.  Supporting post or posts 
shall be sufficiently rigid to support the sign in an upright position under 
all anticipated conditions.  Where necessary, posts shall be braced.  The 
hard hat sign(s) shall be erected as soon as possible and within 5 days after 
date of commencement of construction. 
 
All visitors to USACE Government or Contractor controlled sites hosting 
hazardous conditions will be briefed by a qualified person on the hazards to 
be expected on the site and the safety and health controls required (i.e., 
hard hat, foot protection, etc.).  The person-in-charge of the site will 
assure that all visitors entering the site are properly protected and are 
wearing or provided with the appropriate personal protective equipment (PPE).  
Site personnel should maintain a stock of common PPE (i.e., hard hats, eye 
protection, ear plugs, reflective vests, etc.) for use by visitors.  The site 
manager will provide an escort for all visitors while on site.  A visitor 
sign-in log will be maintained on site.  Excerpted from EM 385-1-1, Section 
01.B.04. 
 
1.10 PRE-DREDGING/CONSTRUCTION CONFERENCE 
 
1.10.1 General.  After award of contract, a pre-construction conference 
will be held at such time and location as determined by the Contracting 
Officer for purposes of discussing and developing mutual understanding 
between the Contracting Officer or his authorized representative and the 
Contractor's Representatives regarding the terms, conditions, and 
requirements of the contract.  Members of the conference from the Government 
will include the quality assurance staff, the Contracting Officer or his 
authorized representative, and construction staff.  Members from the 
Contractor shall include the dredge master, chief hydrographic surveyor, and 
the quality control staff.  The Contractor shall present and deliver for the 
Contracting Officer's approval his Demolition Plan (Section 02220), Project 
Schedule (Section 01320), Accident Prevention Plan (Paragraph 1.4.2.1), 
Environmental Protection Plan (Section 01354), Dredging and Disposal Plan of 
Operations (Section 02325). 
 
The discussion will include, but will not be limited to, the following: 
 
a. Contractor supervisory and quality control project staff. 
 
b. Correspondence between organizations and procedures to be followed. 
 
c. Accident Prevention Plan. 
 
d. Environmental Protection Plan. 
 
e. Quality Control and Hydrographic Surveying. 
 



Widening of Inner Harbor Turning Basin – Phase 1B 5146-04 
 
 

SECTION 01005  Page 6 

f. Project scheduling and payment procedures. 
 
g. Dredging and Disposal Plan 
 
h. Other subjects that may be of interest to the contracting parties. 
 
1.11 PUBLIC UTILITIES AND PRIVATE IMPROVEMENTS 
 
1.11.1 The Contractor's attention is directed to the possible existence of 
pipelines or public utilities or private improvements shown or not shown on 
the drawings which may be buried within the limits of the work or adjacent 
thereto.  Care shall be taken to preserve and protect any such improvements 
from injury or damage during construction operations.  Utilities or 
improvements, whether buried or not, which cannot be determined to exist 
through visual inspection by the Contractor, if inadvertently damaged by the 
Contractor's operations, shall be promptly repaired or replaced by the 
Contractor, and an equitable adjustment in the amount due under the contract 
will be made as provided in the contract.  The Contractor shall assume full 
responsibility for reimbursing the owners for any damage to their properties, 
utilities, or improvements, or interference with their services caused 
through his operations.  The Contractor is not relieved from the 
responsibility set forth in Contract Clause "SITE INVESTIGATION AND 
CONDITIONS AFFECTING THE WORK," except as provided above. 
 
1.12 LAYOUT OF WORK 
 
The Contractor shall lay out his work from Government-established monuments 
as shown on the drawings and shall be responsible for all measurements in 
connection therewith.  The Contractor shall verify monuments for accuracy.  
The Contractor shall furnish, at his own expense, all templates, platforms, 
equipment, markers and labor as may be required in laying out any part of the 
work from the gages established by the Government.  The Contractor shall 
execute the work to such lines, grades and gages as may be established or 
indicated by the Contracting Officer.  The Contractor shall maintain and 
preserve all monuments and other marks established by the Contracting Officer 
until authorized to remove them.  If such marks are destroyed by the 
Contractor or through his negligence prior to their authorized removal, they 
may be replaced by the Contracting Officer at his discretion.  The expense of 
replacement will be deducted from any amounts due, or to become due, the 
Contractor.  
 
1.13 SAFETY OF STRUCTURES 
 
The Contractor shall use reasonable and proper care in the prosecution of the 
work to assure the stability of piers and other structures lying on or 
adjacent to the site of work, insofar as they may be jeopardized by the 
dredging operations and on account of moving or mooring of equipment.  The 
Contractor shall make good all damages resulting from the moving and mooring 
of his equipment and from dredging operations insofar as such damages may be 
caused by variations in locations and/or depth of dredging below that ordered 
by the Contracting Officer. 
 
1.14 PAYMENT 
 
No separate payment will be made for the work covered under this section of 
the specifications, and all costs in connection therewith will be considered 
a subsidiary obligation of the Contractor. 
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1.15 APPLICABLE PUBLICATIONS 
 
Referenced publications are provided in Section 01090 and in other sections 
in order to establish work requirements. 
 
PART 2 PRODUCTS   (Not Applicable) 
 
PART 3 EXECUTION  (Not Applicable) 
 
 
 --  End of Section  -- 
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            2”   

CORPS OF ENGINEERS 
        1 ½”  

SAN FRANCISCO DISTRICT 
        3 ½”      

 
LETTER SIZES 

 
PROJECT LOCATION – 4” HIGH 
TITLE OF PROJECT – 3 ½” HIGH 
CORPS OF ENGINEERS CASTLE (DECAL) – 14” HIGH 
“U.S. ARMY” – 4 ½” HIGH 
“CORPS OF ENGINEERS” – 2 ¾” HIGH 
“SAN FRANCISCO DISTRICT” – 2 ¼” HIGH 
OTHER LETTERS – 2” HIGH 

7’ – 0” MIN. 

PROJECT SIGN 
     FIGURE 1 
 

OAKLAND INNER HARBOR 

WIDENING OF TURNING BASIN 

4’ – 0” 
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See FIGURE 1 
 

For lettering 

6’ – 0” 

5’ – 0” 

3’ – 6” 

6” 

4X4 Post 

GENERAL NOTES 
 

1. Lumber to be cut & formed accurately. 
2. Secure 1X4 and plywood with 6d finish 

nails at not less than 12” O.C. 
3. All exposed nails to be set & holes filled 

with putty. 
4. Sign to be set in good solid ground & 

backfill carefully tamped into place. 
5. Where necessary, post shall be braced 

to provide a solid installation 
6. Paint primer (Fed Spec TT-P-25) 

Finish paint (Fed Spec TT-E-529) 
 
All exposed surfaces and edges of 
plywood shall be given one coat of 
linseed oil and wiped prior to applying 
primer.  All exposed surfaces of signs 
and supports shall be given one coat of 
primer and two finish coats of semi-
gloss white paint. 

Exterior Grade 
¾” Plywood 

1X4 S4S 

Galvanized ½” 
X 8” Carriage 
bolt with nut & 
2 washers 

Drill 5/8” hole 
for bolt 

1X4 

DETAIL 

2X4 

ELEVATION SECTION SIGN DETAILS 
 



 
 SECTION 01005   Page 10 

 
 
 

 
 

HARD   HAT 
AREA 

 
 

 

PAINT 
WHITE 

PAINT 
GREEN 

4” X 4” POST, 
PAINT GREEN, 
EMBED 4’ MIN. INTO 
GROUND 

GENERAL NOTES 
 
1.  Green & White Paint shall 
     be opaque as specified in   
     ANSI Std Z53.1. 
 
2.  Bolt Sign to Post w/2,  
     1/2” Dia. Carriage Bolts. 
 
3.  Paint Back of Sign White. 
 
4.  Hard hat Decal Furnished  
      by Government. 

HARD HAT AREA SIGN 
FIGURE 3 

FOR LAND CONSTRUCTION 
AREAS 

2'-4" 

3 1/2" 

3 1/2" 
 

4' - 4" 

1’ – 8” 
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HARD   HAT 
AREA 

 
 

 

PAINT 
WHITE 

PAINT 
GREEN 

2’ – 4” 

1’ – 8” 

3 ½” 

3 ½” 

 
GENERAL NOTES 

 
1. Green & White Paint shall be 

opaque as specified in ANSI Std 
Z53.1. 

 
2. Paint Back of Sign White. 
 
3. Hard hat Decal Furnished by 

Government. 

HARD HAT AREA SIGN 
FIGURE 3A 

FOR DREDGES AND FLOATING 
PLANT 
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